

ADDENDUM #1

INVITATION TO BID – NO. 2022.07.19

**PARKING LOT/SIDEWALK REPAIRS, MAINTENANCE,
AND STRIPING SERVICES**

July 27, 2022

CHANGE TO SITE PLANS:

The following site plans have been modified to include an increase in the total work area needed for ITB No. 2022.07.19 – Parking Lots/Sidewalk Repairs, Maintenance, and Striping Services:

- B-1: Revised Monroe Library - Site Plan
- B-2: Revised Mukilteo Library - Site Plan
- B-3: Revised Snohomish Library - Site Plan
- B-4: Revised Marysville Library - Site Plan

Please include the additional work area(s) in the cost of your bid. Please note that the drawings are a reference and not current work completed by any architectural and engineering firms.

TIMELINE CHANGE:

With the additional information provided, we have extended the Q&A period to **August 2, 2022**.

All other dates and times have been modified as follows:

August 3, 2022	Addenda issued (if necessary) by 5:00pm (PDT)
August 12, 2022	Bid Submissions Due by 2:00pm (PDT)
Week of August 22, 2022	Contract Awarded

END OF ADDENDUM