



Addendum 2
DARRINGTON LIBRARY TENANT IMPROVEMENTS

RFP NO. 2022.11.17

December 1, 2022

TIMELINE CHANGES

The mandatory site walk-through option scheduled for 1:00pm, December 1, 2022 had to be cancelled due to a major road closure on SR 530. Because of this, the site walk-through is being rescheduled and the remaining timeline adjusted to accommodate the rescheduling:

December 8, 2022	Mandatory Site Walk-through at 1:00pm (PST)
December 14, 2022	Questions Due by 2:00pm (PST)
December 21, 2022	Addenda Issued (if necessary) by 5:00pm (PST)
January 5, 2022	Proposals Due by 2:00pm (PST)
January 5, 2022	Bid Opening at 2:30pm (PST) Bid Opening to be held via Microsoft Teams. Interested contractors please contact Purchasing (Purchasing@sno-isle.org) to obtain a link to the meeting.
Week of January 16, 2023	Interviews (if needed)
Week of January 23, 2023	Contract Awarded

END OF ADDENDUM