

SNO-ISLE LIBRARIES

Addendum 4

Langley Library Tenant Improvements Request for Proposal No. 2023.07.19 LNG

August 30, 2023

Timeline Change

The initial deadline for proposals was September 6, 2023.

The updated deadline for Proposals is 2:00 PM, Wednesday, September 13, 2023.

The Project Timeline shall be updated as follows:

9.13.2023	Proposals Due by 2:00 PM (PDT)
9.13.2023	Bid Opening at 2:30 PM
Week of 9.18.2023	Interviews (if needed)
Week of 9.25.2023	Contract Awarded

Change to Bid Documents

[Addendum #4 Attachment](#) – Modifications to Division 21 and 27 Specifications and Changes to Drawings P3.1, E101, E201, E202, and E301

Substitution Requests and Bid Clarifications

Q. Cabinet Bid for Library Tenant Improvement in Langley
A. Casework and cabinets are a part of the general contractor's scope and bid. There is not a separate cabinet scope available for bid.

Q. Please confirm whether the Telecommunication System is to be provided with the project scope or if it is NIC. If it is within the project scope, please provide additional information on how many cables are required at each outlet and a Div-27 specification.

A. See [Addendum #4 Attachment](#) for updated specifications.

Q. Substitution Package for Lighting and Controls submitted by SeaTac Lighting & Controls

A. This substitution request is under review by the electrical engineer. A response will be issued by September 5.

END OF ADDENDUM