



Summary of Changes Addendum A 04/02/2024

Sheets

A100

1. Added scope for Additive Alternate
 - a. Relocate existing irrigation equipment to make way for exterior accessible path.
 - b. Add drainable gravel trench north of exterior accessible path.
 - c. Increased the depth of the gravel pad beneath exterior accessible path.
 - d. Added demolition and replacement of concrete slab on grade at North Emergency Exit doorway.
 - e. Added demolition and replacement of the at-grade Southwest mechanical enclosure per new details 2 and 3.

M100

1. Revised Electric Unit Heater Schedule to include unit heaters in Restroom 104 and Staff Restroom 114.
2. Renumbered EQUIP NO. for unit heaters 1, 2, 3, and 4.
3. Revised Exhaust Fan Schedule to include timer switches per Remark 3.

M201

1. Added Unit heaters to Restroom 104 and Staff Restroom 114.
2. Renumbered EQUIP NO. for unit heaters 1, 2, 3, and 4.
3. Added Flag Note 13.

M700

1. Added Detail 9.

E003

1. Updated Mechanical Equipment Connection Schedule to include Unit Heaters.

E201

1. Revised Power Plan to show Unit Heaters added to Restroom 104 and Staff Restroom 114.

E700

1. Revised Panel A Schedule with updated load on Circuit A-15.

Specifications

No Change